BoBBY JINDAL SCOTT A. ANGELLE
GOVERNOR SECRETARY

State of Louigiana

DEPARTMENT OF NATURAL RESOURCES
OFFICE OF MANAGEMENT AND FINANCE

December 7, 2011

ADDENDUM NO. 1 (4 Pages)

Reference: Bid Proposal # 431-2003-PA12-002
Coffee Bay, Kings Ridge and Lake Enfermer Fields, Lafourche Parish
Scheduled Bid Opening: 11 AM December 15, 2011

The following are the responses to the questions received prior to the deadline of 4:30 PM on Sunday,
December 4, 2011 (S consecutive days following the site visit). As stated in the bid proposal, no questions
received after the deadline will be considered.

Question: Are there any known production pits associated with any of the wells? If yes, please
identify and provide detail information.

Answer: No production pits have been included in the bid solicitation. The scope of work to be
bid has been detailed in the bid proposal and line itemed in Section 7 Breakdown of
Lump sum total,

Question: Will DNR assure access 1o the sites?

Answer: It is the responsibility of the awarded contractor to plan ingress and egress and include
any associated costs in the Lump Sum Total. Reference Section 2, Item #19 in the bid
proposal.

Question: Can you provide a list of the qualified bidders who attended the site visit on this project?

Answer: The sign-in sheet from the Mandatory pre-bid site visit is attached.

Question: Will the labor and material bond required terminate when the notice of final acceptance

Jor this project is issued?

Answer: The bond would terminate upon DNR’s acceptance and final payment after the Clear lien
certificate has been certified by the appropriate clerk of court and provided to DNR by
the contractor. This is at minimum forty-five (45) days after final acceptance of project
completion has been filed with the appropriate clerk of court.

Question: Is there any warrantee period that the contractor is responsible Jor after final
acceptance?
Answer: The minimum Forty-five (45) day Clear lien certificate period until final payment has
been made,
Purchasing
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Question:

Answer:

Question:
Answer:
Question:

Answer:
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Question:

Answer:

Question:

Answer:

If work is stopped due to weather or other factors beyond the control of the contractor,
will change orders be allowed to recover daily cost incurred such as equipment rentals
and crew housing? An example would be if the working area becomes impossible to
navigate due to low tides caused by weather frontal systems.

Consideration is given for inclement weather conditions. Any proposed suspension of
work activity will be submitted by the contractor in writing to the Commissioner of
Conservation for consideration. These type situations are to be handled in a manner
consistent with the change order procedure outlined in Section 3 of the bid proposal.

Will there be a forced majeure’ clause in the contract?
No.
How soon will the project be awarded after bids are opened?

An exact timeframe cannot be given. Many factors affect the time required to review and
determine project award. Bidder agrees bid shall be good for a period of sixty (60)
calendar days of the bid opening.

How soon will the notice to proceed be issued after the contracts are executed?

Once the contracts are executed by the Secretary of the Department of Natural Resources,
the Notice to Proceed would be issued. The time between the contractor’s execution of
the contracts and the Department’s execution can be several weeks.

What is the maximum amount of time allowed for a contractor to complete this work?
Each project is unigue in the allowed time for completion. For this project the maximum
amount of time allowed would be 360 days. However, keep in mind the required
Payment and Performance bond required by the winning contractor must be effective for

the entire proposed project time plus 2 months for the clear lien certificate verification.

Is the removal of the barge visible along the bank near Grandison #001 part of this
project?

No.



Page 3
Addendum Bid Proposal # 431-2003-PA12-002

Question: During the site visit, it was not possible to access CB RD SUA: Harrison #00] due 1o
shallow water. Can you provide an inventory of the pilings and other structures that will
need to be removed to complete the project? This question also applies to Grandison
#004 and Grandison #012.

Answer: Retrieve the Orphan Inspection reports for each orphan well from the Department of
Natural Resources webpage. www.dnr.louisiana.gov. Click on SONRIS and select
document Access. Search by Document Type and select Orphaned Oilfield Site
Inspection Form then enter appropriate SN and click on SEARCH. Each site included in
the bid proposal is available for viewing in this manner. For SN 162341 see attached
pictures Orphan Inspection dated 8/5/2009.

Judy A. LeBourgeois, CPPB
Procurement Officer
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